

The following personnel assigned by the contractor to be members of the panel and have been agreed to by the Government are considered to be essential to the performance:

PANEL

William D. Carney  
Executive Director  
American Association for the  
Advancement of Science  
1776 Massachusetts Avenue, N.W.  
Washington, DC 20036  
202-467-4470

Murray Comarow  
Professor  
The American University  
4990 Sentinel Drive, #203  
Summer, Maryland 20016  
301-229-4187

Alan L. Dean  
3037 North Stafford Street  
Arlington, Virginia 22207  
703-527-5748

Ronald Fox  
Professor of Business  
Harvard Business School  
Cambridge, Massachusetts 02138  
617-495-6339

Frederick O'R. Hayes  
87 Hancock Street  
Lexington, Massachusetts 02173  
617-862-2532

Robert Moot  
4201 Woolls Place  
Annandale, Virginia 22003  
703-978-3123

General Wallace Robinson (Retired)  
National Security Industrial  
Association  
1015 - 15th Street, N.W.  
Washington, DC 20071  
202-393-3620

Thomas F. Wands  
520 Margate Terrace  
Dearfield, Illinois 60015  
312-945-2270

The Honorable John D. Young  
Professor of Public Management  
The American University  
3028 Cedarwood Lane  
Falls Church, Virginia 22042  
703-241-7863

On file GSA release instructions apply.

The Study shall commence in accordance with Execution, Commencement of Work Clause as stated in this contract.

Delivery Schedule:

The following Delivery Schedule shall be adhered to by the Contractor:

Verbal Progress briefings to the Administrator on or about;

September 22, 1980

October 20, 1980

November 20, 1980

Draft report of study delivered to Administrator not later than December 1, 1980, for review by him and others designated by him.

Final acceptable report due not later than December 31, 1980.

Acceptance of Work: Performance shall be in conformance with the terms and conditions stated herein and to the satisfaction of the Government Project officer.